GOVERNMENT OF ARUNACHAL PRADESH
DIRECTORATE OF ECONOMICS AND STATISTICS

NO.STAT (UID)/22/2009

ITANAGAR

CORRIGENDUM

Dated: 30" May, 2011

Ref: RFQ for selection of enrolment agencies for the stateiinvide rollout of UID Project for the

Government of Arunachal Pradesh

With reference to the Request for Quotation for the selection.of enrolment agencies for the
UID project for the Government of Arunachal Pradesh, floated on 2" May, 2011, the
prospective bidders are to take note of the following amendments -

1. Amendment in deadlines —

The timelines mentioned in Volume | of the RFQ document under section “Instructions to
Bidders and Selection Procedure”, table no. 7.2, Part I, Page no. 18, stand revised as

follows:

Lst Date for Proposal Submission

13" June 2011

Opening of Financial Bid Form

16" June 2011

2. Amendment in Service Level Agreements ~

The Service Levels mentioned in Section 1.3.of Volume Ii of the RFQ document, Page
17, stands revised as follows: (specific changes are mentioned in bold)

Submission of detailed

implementation plan

14 days after
announcement of winning
Bidder

Rs.1000/- per day delay

Commencement of enrolment
activities at initial selected
locations

TO + 30

Rs.1000/- per station per day
delay

Set up of Enrolment centers

and commencement of
enrolment activities in
subsequent weeks as per

approved work-plan

Rs 1000/- per week delay per
enrolment center




UitwAl

Data to be sent 10 UIDAI according 1o the
Him—!.m‘ -
» Data collected from 1st day of month to
15th day of the month 1o be senl by 10th
day of following month

* Data collected from 16th day of month
1o last day of the month 1o be senl by the
25th day of the following month.

Dispatch of enrclment data 1o
Modal Agency

 KYR+ dala and scanned copwes of

The enrolment agency is required 1o send
the enroiment data to Direclorate of
Economics & Statistics according 1o the
following limeling -

1. All digitized enrolment data including
KYR data, KYR+ data and scanned
copies of accompanying documents of
enrolments done between 1st and 15th of
the month need 1o be sent by 10th day of
the following month.

2. Physical pholocopies gf accompanying
documents for enrolments done batween
1st and 15th of the month need 1o be sent

by 20th day of the following month.,
3. AN digitized data including KYR data,

accompanying documents of enrolmants
done between 16th day and last day of
tha month need lo be sent by 25th day of
the following month.

4. Physical pholocopies of accompanying
documents for enrolments doné between
16th and last day of the month need o be
sent by 30th day of the following
month

Mo penalty

Submission of | MIE;

To be sent fortnightly. -

His
%




Completion of  successful
enrolments  according to
weekly timeline as per
approved work-plan.

- Rs.5/- per shortfall of the target

Completion of successful
enrolments and sending of
data to UIDAI for 70% of the
total population and 60% for
each village.

TO + 500 Rs 500/- per week delay

anager

experience as a Project Manager.

least 1 year

Replacement of | If the criterion is not met, the resource has to be | Non-negotiable
resource replaced within a week.

Material Breach

Breach is defined as any deviation from the UIDAI specified
and certified devices. Any kind of breach should be rectified
within 5 hours of its reporting. Failure to do so shall make
the contract liable to be cancelled on the sole discretion of
the Government.

Penalty for rejection of
enrolment  which  would
include but not limited to the
following —

* poor data quality

* non compliance with UIDAI
standards

» data entry error

Rs 10 per record rejected. MIS report from UIDAI and EA
will provide evidence for this.




selected enrolment agency fails to fumish
a satisfactory reply to the show-cause
notice issued by the client.
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Deguty Director

For Directorate of Economics & Statistics
Gowt. of Arunachal Pradesh, Itanagar



