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1 Section -II 5 7 7.1 Bidders who are Government departments and Central Public Sector Undertakings are exempted
from furnishing of EMD and tender fee. Any Bid not secured in accordance with Clauses 12.1 and
12.3 will be rejected by the Purchaser as non-responsive.

NSIC is exempted from paying tender document fee (Govt. Circular attached) Pl refer clause no.12.4 of section-II, page no.7, which states that "Bidders who are Government departments 
and Central Public Sector Undertakings are exempted from furnishing of EMD and tender fee."

2 Section -II 19 41 41 Consortium related conditions MSMED act provide NSIC as a supplier in clause no. 2 (N) chapter 1 of MSMED act 2006 for 
participation in tender for marketing of the product and services of Micro and small 
enterprises

Existing clause of the RFP to prevail.

3 15% Price preference to MSME units regd with NSIC. Existing clause of the RFP to prevail.
4 20% of purchase in year must be from MSME units. You need to have suitable clause in your 

tender documents.
The procurement of minimum of 20 percent of annual purchase from MSM Enterprises will be made 
mandatory from 1st April 2015 only vide order dated 23.03.2012 of Development Commisioner (MSME)

5 As per Delhi high court directive th court has directed that no limit the growth of MSME Existing clause of the RFP to prevail.

6 Section II 7 of 19 9 9.3 The Purchaser reserves the right to review and negotiate the price payable , with the selected 
Bidder to incorporate downward revisions as applicable and necessary, at any time during the 
period of contract.  

Please suggest applicability of clause no. 9.3,If this clause is applicable on  L1 bidder or not. Applicable on L1 bidder 

8 Section II 16 of 
19

31.1 The Purchaser may at any time, by a written order given to the Bidder pursuant to Clause 36 of 
Section III, make changes within the general scope of the Contract. 

Is there a scope wherein Bidder can accept/ decline the changes made in scope of 
contract? If not, how do we move ahead in such a situation

Existing clause of the RFP to prevail.

9 Section V 23 of 32 3 3.3.1, point no. 
XXII

Day to day monitoring and upkeep of the Data acquisition and solar radiation environmental 
monitoring system which includes Monitoring ambient temperature, solar Irradiance wind load, 
wind direction Electrical . Parameters, Physical checks etc.

Wind speed measurement in place of wind load measurement would be possible. Please 
confirm.

The wind load measurement should be read as "wind speed measurement".

Pls suggest how many copies of shall be submitted as this clause is contradictory with 
clause 1.3 on Page 2 of 19

The same shall be submitted as per below revised clause 1.3, 1.4 of Sec-II . 

The revised Clause 1.3 & 1.4  of Sec-II is as below"The bidder is required to submit his bid in three envelopes 
for each location. Thus, the bid for Manesar (Delhi-NCR) should be in three envelopes 1A, 1B and 1C that 
must be sealed and enclosed in another larger envelope 1D. Each bid as delineated in Clause 1.2 (a, b & c) 
above should also be marked as "Original”, and “First copy” respectively.  
Each of the above envelopes must have the following written in bold capital letters on the top of the 
envelope.
Envelope 1A: Pre- Qualification Bid (in 2 copies) for Manesar (Delhi-NCR)
Envelope 1B: Technical Bid (in 2 copies) for Manesar (Delhi-NCR)
Envelope 1C: Commercial Bid (in 2 copies) for Manesar (Delhi/NCR)
Envelope 1D: “Design, Installation, Commissioning and 5 years Operation & Maintenance of Grid connected 
Solar Power Generating Plant for Unique Identification Authority of India at Manesar (Delhi-NCR). This 
envelope is to be super scribed with Bid Number, Due Date, Item and the wordings “DO NOT OPEN BEFORE 
1530 hrs of February 11th, 2014”. The cover thus prepared should also indicate clearly the name, address 
antelephone number of the Bidder, to enable the Bid to be returned unopened in case it is declared "Late".
The bid for Bengaluru should also be in three different and separate envelopes 2A, 2B and 2C that must be 
sealed and enclosed in another larger envelope 2D.
Envelope 2A: Pre- Qualification Bid (in 2 copies) for Bengaluru
Envelope 2B: Technical Bid (in 2 copies) for Bengaluru
Envelope 2C: Commercial Bid (in 2 copies) for Bengaluru
Envelope 2D: “Design, Installation, Commissioning and 5 years Operation & Maintenance of Grid connected 
Solar Power Generating Plant for Unique Identification Authority of India at Bengaluru. This envelope is to be 
super scribed with Bid Number, Due Date, Item and the wordings “DO NOT OPEN BEFORE 1530 hrs of 
February 11th, 2014”. The cover thus prepared should also indicate clearly the name, address and telephone 
number of the Bidder, to enable the Bid to be returned unopened in case it is declared "Late".

It must be noted that a bidder may bid for 
1) Only Manesar (Delhi-NCR) without bidding for Bengaluru
2) Only Bengaluru without bidding for Manesar (Delhi-NCR)
3) Both Delhi-NCR and Bengaluru but as explained above in different and separate envelopes 1D and 2D.

The original and all copies of the Bid shall be typed or written in indelible ink. The Original and All 
Copies shall be signed by the Bidder or a person or persons duly authorized to bind the Bidder to 
the Contract in accordance with Clause 11.  The authorization shall be indicated by written power-
of-attorney accompanying the Bid.  All pages of the Bid, except for un-amended printed 
literature, shall be initialed and stamped by the person or persons signing the Bid.

7 Section II  8 of 
19

14 14.2 & 14.2
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10 Section V 14 of 32 3 3.2.3, point no. 
V

SPPIA shall provide necessary BMS points with interface cable to integrate the Solar system to
building monitoring system.

Please specify on which communication protocol does building monitoring system work 
helping us to integrate our solar system interface with same.

Communication Protocol is "BACNET/MODBUS"

11 Section V 18 of 32 3 3.2.9.2, table a Inspection checklist -SPV Module: - Racked, bent, misaligned or torn external surfaces.  Broken/ 
cracked cells   Faulty interconnections or joints Cells touching one another or the frame  Failure of 
adhesive bonds; bubbles or delimitations forming a continuous path  Between a cell & edge of the 
module Faulty terminations, exposed live electrical parts  Junction box bypass diode for 
preventing hot spot problem  PV Module not  exhibits any open circuit or ground fault PV module 
insulation resistance not less than 50M-ohm at 500V DC. Degradation of module performance may 
not be exceeding 5% after each single test or 8% after the whole sequence.

We shall be only submitting routine and type test reports confirming the mentioned tests 
by module manufacturer. Please confirm if the same is acceptable.

Existing clause of the RFP to prevail. Also routine and type test reports confirming the mentioned tests by 
module manufacturer shall be required.

12 Section V 17 of 
32

3 3.2.9.1 Acceptance Test Plan sets out the process and criteria to determine that the Materials to be
accepted by the test procedure and the System meet the specifications.                                                                                                   
Acceptance Test Plan shall be documented by SPPIA and submitted for approval to PMC/ UIDAI.
The Materials and the System will be accepted by the UIDAI after the functions and features to be
tested meet the acceptance criteria specified in the Acceptance Test Plan. During the
performance test, a log of all items failing to meet the completion criteria will be maintained by
SPPIA for taking corrective action and re-approval by PMC/ UIDAI. 

What is acceptance test plan. Please elaborate. Refer Sec-V ,clause no. 3.2.9.1 & 3.2.9.2 of section-V "The  inspection and acceptance plan shall be 
prepared as per relevant standards and industry practice by SPPIA. Subsequently same shall be submitted 
by SPPIA for the approval of PMC/UIDAI during design phase".

13 Section V 17 of 
32

3 3.2.9.2, point 
no. VI

SPPIA shall carry out site performance tests. In case SPPIA fails to carry out the performance
test, the Defects Liability Period shall stand extended until completion of such tests subject to
performance of the equipment-set/system as per the RFP Guidelines.

Kindly elaborate on site performanec test. The  site performance test shall be prepared as per relevant standards and industry practice by SPPIA. 
Subsequently same shall be submitted by SPPIA for the approval of PMC/UIDAI during design phase.

14 Section V 19 of 
32

3 3.2.9.5, point 
no. IV a

Certification for Grid connected Solar Power Generating Plant Construction           compliance from 
statutory body

We shall only be submitting Electrical Inspection inspector certificate issued by electrical 
inspector. Kind confirm if it is acceptable.

Obtaining CEIG approval is in scope of Bidder

15 Section V 23 of 
32

3 3.3.1, point no. 
XXIV

The site will be managed for Operation 24 x 7 Kindly specify number of shifts per day Refer clause no. 7.2  ("indicative minimum requirement of O & M phase")  of section -V

16 Section V 25 of 
32

4 4.1 SPPIA shall refer to the Annexure-C for Delhi/NCR building drawings and Bengaluru building
drawings. Indicative DC Terrace and NDC Terrace and Landscape, car parking area to be used for
erection of PV Array is shown in the drawing.
Note- The drawings accompanying the RFP document are of indicative nature for general guidance
of the bidder to enable him to visualize the type of work and/ or supplies contemplated under the
contract and are issued for bidding purpose only. Purpose of these drawing is to enable the bidder
to make an offer in line with the requirements of the UIDAI. However no extra claim whatsoever
shall be entertained for interpretation/ misinterpretation of or variation in the "Approved for
Construction" and “RFP document drawings" regarding any changes/units.                          

Kindly provide sturctural drawing of roof and building The structural drawing will be provided to the selected bidder after award of contract.

17 Section V 30 of 
32

6 6.3  Approval of the drawings will not relieve SPPIA of the obligation to meet all the requirements of
the contract. SPPIA shall be wholly responsible for all alterations in the work due to discrepancies
or omissions in the drawings (or other particulars) submitted by SPPIA, whether such drawings
have been approved or not.

Once FCDs have been approved by stakeholders (BCA, UIDAI & PMC),changes may not be 
feasible in the construction done on approved drawing. Please review this clause.

Existing clause of the RFP to prevail

18 Section III 36 of 
38

45 45.6 Payment Terms a.Please review the payment terms as it is linked with both CAPEX and material supply, 
hence total payment term is exceding 100% .                            
b.MNRE Inspection clause should be removed as any project in which MNRE is not providing 
subsidy can't be approved by MNRE.

a. Existing clause of the RFP to prevail                                                                                    
b.Refer to response against Query at Sr. No: 50

19 Annexure 1 8 of 
23

5 5.1.4.5  Input Grid Line should come from such Distribution Board of client so that Solar Power can feed 
the load or (feed power to the grid at later stage) even when grid fails (DG Runs) in day time and 
Solar Isolation is available.

Point II of this automatic change over switch (from Grid to DG) is a part of main LT panel 
and should be made available for the bidder.

Refer Annexure- II, revised electrical scheme                                                                                     

20 Annexure 1 8 of 
23

5 5.1.4.5  Input Grid Line should come from such Distribution Board of client so that Solar Power can feed 
the load or (feed power to the grid at later stage) even when grid fails (DG Runs) in day time and 
Solar Isolation is available.

Please elaborate on point II to facilitate clear functioning of Solar power with DG set Refer to response against Query at Sr. No: 19

21 Annexure 1 6 of 
23

5 5.1.4 Clause 5.1.4 In case that Array Junction Boxes are not being used then postive earthing clause remains 
invalid.

Agreed
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22 Annexure 1 6 of 
23

5 5.1.4.2 Clause 5.1.4.2 Point I, II and XI of PCU/ String Inverter specification refers to an Off grid solution wherein 
a battery bank should be available. Please confirm following:
a) The system is Grid connected with No battery Backup/ or is an Off grid system with 
Battery Backup
b) Application of Power Optimizer (MPPT) Solar Charge Controller in a Grid Connected 
system 
c) Warranty of MPPT Controller is asked for 25 years whereas warranty of Inverter is asked 
for 12 years. Please indicate how this shall be achieved as MPPT is an integral part of th 
Inverter.

Following shall be noted

a. Grid connected with no battery backup.                                                                    
b.  Power optimizer shall moniter/enhance the performance of each module.                                                                                                                                     
C. Existing clause of the RFP to prevail.

23 Annexure 1 9 of 
23

5 5.1.6, point no. 
VII

Support structure should withstand wind loading up to 200km/hrs. Support structure should withstand wind speed of 150kmph or 200kmph? The said clause revised as "Support structure should withstand wind loading up to 150kmph".

24 Annexure 1 9 of 23 5 5.1.6, point no. 
X

The total load of the structure on the terrace should be less than 60 kg/m2. Approved structural
engineer should certify after the building inspection confirming the safe load PV array and
structure.

Kindly clarify that who shall be appointing structure engineer for certifying load of solar 
installation on building structure

SPPIA shall obtain structural stability certificate from certified structural consultant and it is in scope of 
Bidder

25 Section-III 35 of 38 44 44.1 Except in case of gross negligence or willful misconduct on the part of the SPPIA or on the part of
any person or company acting on behalf of the SPPIA in carrying out the Services, the SPPIA shall
not be liable to UIDAI.                             
i.For any indirect or consequential loss or damage; and                                
ii.For any direct loss or damage that exceeds (A) the total payments payable under his contract to
the SPPIA hereunder, or (B) the proceeds the SPPIA may be entitled to receive from any insurance
maintained by the SPPIA to cover such a liability, whichever of (A) or (B) is higher.
This limitation of liability shall not affect the SPPIA liability, if any, for damage to Third Parties
caused by the SPPIA or any person or firm/company acting on behalf of the SPPIA in carrying out
the Services.         

Indirect or Consequential losses should not be in bidder's scope as nature and risk of 
indirect losses can't be asscertain

Existing clause of the RFP to prevail

26 Section-III 35 of 38 44 44.1 44.1. Except in case of gross negligence or willful misconduct on the part of the SPPIA or on the 
part of any person or company acting on behalf of the SPPIA in carrying out the Services, the 
SPPIA shall not be liable to UIDAI.
   
 i. For any indirect or consequential loss or damage; and                                                                                                                         
ii. For any direct loss or damage that exceeds (A) the total payments payable under his contract to 
the SPPIA hereunder, or (B) the proceeds the SPPIA may be entitled to receive from any insurance 
maintained by the SPPIA to cover such a liability, whichever of (A) or (B) is higher.                                                                                                                                         
This limitation of liability shall not affect the SPPIA liability, if any, for damage to Third Parties 
caused by the SPPIA or any person or firm/company acting on behalf of the SPPIA in carrying out 
the Services

If this clause can't be removed ,we suggest value and format of insurance policy should be 
part evaluation criteria. In summary there must be a parity in insurance policy amount so 
that this clause shall be implemented  practicaly

Existing clause of the RFP to prevail

27 Section - I 1 2 All Bids must be accompanied by an Earnest Money Deposit (EMD) of Rs. 15,00,000 ( Rupees
Fifteen Lakh 

EMD Amount is INR 15,00,000 with Bids. 
Clarification sought: A separate EMD amount INR 15 Lakh has to be submitted for both 
Manesar and Bengaluru projects if a company is bidding for both?

Refer to response against Query at Sr. No: 7 and the EMD amount shall be submitted as per below revised 
clause-2 of Section-1. 

The revised clause-2 of Sec-1 shall be read as " All Bids must be accompanied by an Earnest Money Deposit 
(EMD) of
a) Rs. 7,50,000 (Rupees Seven Lakh and Fifty Thousand only) for Manesar (Delhi-NCR)
b) Rs. 7, 50,000 (Rupees Seven Lakh and Fifty Thousand only) for Bengaluru.

28 Section - II 2 1.1 1 The RFP document can be downloaded from the UIDAI website (http://uidai.gov.in/). The cost of
RFP document should be remitted in the form of a demand draft enclosed with the response to the
RFP document. The Bank draft of Rs 5,000/- (Rupees Five Thousand only) should be drawn in
favor of “PAO, UIDAI, New Delhi” and payable at New Delhi. 

Cost of RFP Document is INR 5000.
Clarification Sought: This is a one time payment or each bid has to be with a INR 5000 
payment?

The same shall be submitted as per revised clause-1.1 of Section-II. 

The revised clause-1.1 of Sec-II shall be read as " The RFP document can be downloaded from the UIDAI 
website (http://uidai.gov.in/). The cost of RFP document should be remitted in the form of a demand draft 
enclosed with each response to the RFP document. The Bank draft of Rs 5,000/- (Rupees Five Thousand 
only) should be drawn in favor of “PAO, UIDAI, New Delhi” and payable at New Delhi for each region – 
Manesar (Delhi -NCR) / Bengaluru. Hence a bidder submitting a response for both regions – Manesar (Delhi -
NCR) and Bengaluru should attach Two (2) demand drafts of separately Rs 5,000 each with the respective 
response.
Please note that the RFP response of a respondent shall not be entertained in case the cost of RFP 
document is not paid by them as per the details mentioned above. The Bid Document Fee is Non-Refundable. 

29 Section - II 2 1.7 1 As part of the Bid, Bidder should also provide the Pre-Qualification bid, Technical bid and 
Commercial bids in soft copy, in the form of a non-re-writeable compact disc (CD).                                                                                         
Two copies of CD containing the Pre -qualification bid     
Two copies of CD containing the technical bid                                                   
Two copies of CD containing the commercial bid                                                  
The CD's must be signed by the Bidder using a Permanent Marker.                                     

Clarification sought: The CD copies of the bid should be in which format? Documents in 
Word or PDF? And tables in word or excel?

CD should contain scanned signed respective bid document along with relevant document prepared in 
Word/Excel

30 Section - II 5 7.1, v) 7 EMD of the prescribed amount in the form of a Bank Guarantee (refer Section VI, Appendix A) and 
also certifying the period of validity of the Bids for 180 days (validity as stipulated in Clause 13-,
Section II.) from the last date of submission of the Bid .

The EMD has to be a Bank Guarantee (BG) or can be a Deman Draft (DD)? Existing clause of the RFP to prevail

31 Section - II 5 7.1, vi) 7 Notarized Power of Attorney executed by the Bidder in favor of the Principal Officer or the duly
Authorized Representative, certifying him/her as an authorized signatory for the purpose of this
Bid. 

Can a Board Resolution granting Authority as desired in the Power of Attorney be 
submitted in lieu of Power of Attorney?

Existing clause of the RFP to prevail and in addition Board Resolution granting signing authority for 
authorised signatory is also required.
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32 Section - II 6 8.1, 8.2 8 The Bidder shall indicate in the proforma prescribed in Section IV – Part 2: Commercial Bid
Submission Forms for Manesar (Delhi/NCR)/Bengaluru., the unit prices and total Bid Prices of the
facilities/services, it proposes to provide under the contract 
It is mandatory that Unit rates should be indicated, where requested, in the Tables as per the
Performa prescribed at Section IV – Part 2: Commercial Bid Submission Forms. The unit rates
quoted in the above mentioned Performa shall be used to calculate the charges for ‘change
orders’, through the validity of the contract, including extensions, if any. Procurement of items
under “Change Order” shall not be a binding on the Purchaser, and may be exercised by the
Purchaser if required, at any time during the contract period.

Clarification Sought: If a Change Order right is exercised/ issued, then the Procurement of 
Material ordered by sucessful awardee has to be a must by the Purchaser.

Existing clause of the RFP to prevail

33 Section - II 6 8.4, 9 8 The prices quoted shall be inclusive of transportation charges and all other expenses including but
not limited to those related with the visits of Bidder’s Personnel to various site(s) of the Purchaser.

Clarification Sought: In case the Government of India or respective State Government 
introduces increase or decrease of taxes, duties, surcharges, octroi and the like with a 
prospective or retrospective effect in a manner that affects this project, the same changes 
should be applicable to the contract.

Existing clause of the RFP to prevail

34 Section - II 6 8.5 8 The Bidder shall prepare the Bid based on details provided in the Bid Documents. It must be clearly
understood that the quantities, specifications and drawings are intended to give the Bidders an
idea about the order and magnitude of the work and are not in any way exhaustive and guaranteed
by Purchaser. Bidder shall carry out the design and detailed engineering of the facilities in
accordance with the requirement of the Bid Document and it shall be the responsibility of the
Bidder to fully meet all the requirements of the Bid Document and conceptual design to complete
the Work duly operable and safe. If during detailed engineering any upward revisions of the
specifications and sizes given in the Bid Document, specifications and drawings etc. are to be
made to meet the requirement of Bid Documents and conceptual design; all such changes shall be
carried out within the contract price without any impact to the Purchaser.

Clarification sought: Autocad drawings of the site and each structure where Purchaser has 
envisaged is a must for effective design, shadow simulations and layout planning, and to 
that extent, costing. We seek therefore that the CAD drawings of both locations be made 
available with the clarification issuance date for a more accurate and appropriate design.

Refer Annexure-B of Annexure-1 ("General & Technical requirement") ,The site indicative drawings have 
been provided along with the RFP document and Bidder shall ascertain the site measurement during the 
scheduled site visit provisioned  in the RFP before bidding.

35 Section - II 7 9.3 9 The Purchaser reserves the right to review and negotiate the price payable , with the selected
Bidder to incorporate downward revisions as applicable and necessary, at any time during the
period of contract.  

Clarification Sought: This would challenge the very purpose of calling for a tender and 
selecting the L1 awardee.If the scope of work and price for the contract is frozen with no 
provision for upward revision, it should be likewise for a downward revision as well.

Existing clause of the RFP to prevail

36 Section - II 7 12.3 12 The EMD shall be denominated in Indian Rupees, and shall be in the form of a bank guarantee
issued by a Nationalized / Scheduled Bank, in the proforma provided at Appendix A of Section VI
in the Bid Document and shall be valid for 45 days beyond the validity of the Bid.

Please check query as presented in Sl. No. 15, for Section 7.1 v) - EMD can be submitted as 
BG or DD?

Existing clause of the RFP to prevail

37 Section - II 9 17.3 17 Failure to obtain the information necessary for preparing the Bids and entering into contract will in
no way relieve the Successful Bidder from furnishing any material, facility or performing any work
in accordance with the Bidding Documents, as a lump sum turnkey contract.

Clairification Sought: 
a) If the bid is granted as a lumpsum turnkey contract, this will attract Works Contract Tax 
(WCT).
b) If there are separate Supply Order and a Installation & Commissioning Order, the taxation 
will be different. 
Please clarify which is the route Purchaser will take.

a. Refer clause no. 9.2 of section-II, 

As per clause 9.2 of section-II"The Commercial Bid should clearly indicate the price to be charged without 
any qualifications whatsoever and should include all taxes, duties, fees, levies, works contract tax and other 
charges as may be applicable in relation to the activities proposed to be carried out. It is mandatory that 
such charges wherever applicable/payable should to be indicated separately in Section IV – Part 2: 
Commercial Bid Submission Forms for Manesar (Delhi/NCR) /Bengaluru"
b. Refer clause no. 9.2 of section-II

38 Section - II 9 17.6 17 The Bidder is expected to make a site visit to the proposed site facility to obtain for himself on his
own responsibility all information that may be necessary for preparing the bid and entering into
contract. Obtaining such information shall be at Bidder’s own cost. 

Clarification Sought:
Shall the bidder have exclusive rights to site/ storage area before and after handing over of 
the project (with the exception of informed entry by Purchaser representative)? This is for 
safety of equipment and to avoid chances of vandalism/ theft.

Existing clause of the RFP to prevail
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Clarification Sought:
We are a licensee/ subsidiary of  a leading EPC company in Europe with projects across 
various parts of the world. The parent company meets the primary requirements of:
a) A subsidiary being registered in India under Companies Act 1956. The parent company is 
operational for over 5 years in the same solar business.
b) We have just registered xxxxx  Private Limited in Nov 2013 with applications to relevant 
Taxation authorities for Taxes/ Duties.
c) The Parent company has an annual Turnover of over Rs. 20 Crore in the last Three (3) 
financial years.
d) Parent company is in the business of Solar Power generating plants and related services 
for the minimum duration of 3 years.
e) Parent company has successfully implemented atleast 2 (two) grid connected solar 
power generating plant projects, each of 300kWp or above at a single site in the last three 
years. 
f) Parent company has also successfully implemented atleast 1 (one) grid connected solar 
power generating plant projects, each of 600kWp or above at a single site in the last three 
years. 

We are therefore eligible to be a competitive bidder having the relevant experience and 
techno-commercial support from our Parent company, with the exception of having been in 
India for the past 5 years. We are submitting along with this Query sheet our credentials 
and references. We will also be submitting more details as sought in the tender as per the 
requirements. 
We seek confirmation from the Purchaser on whether you consider us eligible to participate 
in the tender on the basis of technical competence and fulfillment of revenue size, 
existence of 5 years and project size in other country (ies). YES or NO. If we are able to 
submit sufficient data to prove the Parent company support based eligibility, this should 
then not be a basis for disqualification. If some nature of specific additional documentation 
or undertaking or support needs to be submitted with the tender, please specify.
It may be noted that Clauses 39.4 and 39.5 seem to encourage parties under technical 
collaboration or JV with a foreign partner also to apply if they seem to meet the criteria. 
This is fruitful as it brings possibility of more competition on one hand and use of best 
industry practices in the solar plant design/ execution.
To support our eligiblity claim, we are attaching two reference files showcasing briefly our 
structure and capabilities for your review team to consider. 

40 Section - II 12 27.4 27 The Purchaser may waive any minor informality or nonconformity or irregularity in a Bid which 
does not constitute a material deviation, provided such waiver does not prejudice or affect the 
relative ranking of any Bidder.

Clarification sought:
This makes the bid-submission subjective. Should a deviation be accepted only if there is a 
no-objection from any of the bidders?

Existing clause of the RFP to prevail

41 Section - II 13 & 14 30.4, iv) 30  The bidder must possess the requisite experience, strength and capabilities in providing the 
services necessary to meet the requirements, as described in the tender document. The bidder 
must also possess the technical knowhow and the financial wherewithal that would be required to 
successfully provide the Solar power generating plant sought by UIDAI for the entire period of the 
contract. The bids must be complete in all respects and should cover the entire scope of work as 
stipulated in the RFP document. The invitation to the bids is open to all bidders who qualify the 
eligibility criteria mentioned in the Clause 19, Section-II of the RFP -  Bidders failing to meet these 
criteria or not submitting requisite supporting documents / documentary evidence for supporting 
eligibility criteria are liable to be rejected summarily and will not qualify for technical evaluation.  
RFP

Clarification sought:
As mentioned  above in clarification for Cluase 19.1, we seek allowance on account of 
demonstrated capabilities elsewhere in the world. Should we provide bankability details of 
our company to showcase our financial capabilities? If so, please specify if anything specific 
is sought. If not, please specify what other detail should be submitted.

Existing clause of the RFP to prevail

42 Section - II 14 30.5 30 An evaluation committee will be formed for evaluation of the bids. Decision of the committee 
would be final and binding upon all the Bidders. Committee will evaluate on the basis of technical 
bid submitted by Bidders with the technical presentation and discussion with the key personnel 
proposed for the Solar power project in the technical Bid

Clarification sought:
There is reference to 'Key Personnel' and discussion with these personnel. Is there a 
meeting or bid discussion planned with the bidders who qualify to this stage? If so, will this 
be a individual meeting with each bidder or open discussion with all qualified bidders 
present. The clarification will be sought to be given on the spot or within a given timeline? 
Requirement of on the spot clarifications would have the meeting date to be pre-announced 
and various bidders to either bring in all their relevant personnel or to take them into a 
conference call at their expense at the venue or to consult privately and submit the 
clarifications during the course of the meeting. Please clarify.

Existing clause of the RFP to prevail

39 Existing clause of the RFP to prevailMimimum condition of Pre qualification1919.110Section - II
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43 Section - II 17 38.3 38 The Bidders whose proposal for the purpose of this Bid involves  technical collaboration / joint 
venture with foreign equity participation or payment of royalty and / or lump sum for technical 
know-how and wherever Government’s approval is necessary, should submit a copy of 
Government’s approval to  the Purchaser, prior to the Date of Opening of Commercial Bid. 

Clarification sought:
Please clarify if there are any specific government approvals that the Purchaser is 
expecting?

The relevant government approvals which may be required

44 Section  -III 6 3.1 3 3.1 (i) Furnishing by SPPIA  an unconditional and irrevocable and continuing  contract 
performance  bank guarantee of  10% of the total contract value  within 15 days of the receipt of 
notification of award from Purchaser,  in a form and manner acceptable to the Purchaser (Refer 
Clause 35 of Section II and Clause 33 of Section III) which would remain valid till completion of the 
five years of Operation and maintenance (T+110 days +5 years) from the date of submission of 
Bank Guarantee                                                                       
 3.1 (ii). Furnishing by SPPIA an unconditional and irrevocable and continuing contract 
performance bank guarantee  of 10% of the total contract value)  within 7 days of SAT, in a form 
and manner acceptable to the Purchaser (Refer Clause 35 of Section II and Clause 33 of Section III) 
which would remain valid till completion of the five years (E+5 Years) of Operation and 
maintenance from the date of submission of Bank Guarantee.                                                                        
3.1 (vi) Where the designated SPPIA is a subsidiary of a company or a member of a group of 
companies or is a joint venture company or is special purpose vehicle (SPV) [formed to execute the 
obligations under this Contract] and where the Purchaser may specify (on account of the SPPIA’s 
failure to fulfill all selection criteria specified in the Bid), the parent or flagship company/ majority 
shareholder of such SPPIA having furnished an unconditional, irrevocable and continuing 
guarantee of an amount equivalent to Rs ___/- on behalf of the SPPIA in a form and manner 
acceptable to the Purchaser which would remain valid until such time, beyond the term of the 
Contract, as may be stipulated by the Purchaser.

Clarification sought:
There is reference to 10% PBG to be submitted within 7 days of LoI/ intimation of award. 
Subsequently, there is mention of another 10% BG within 7 days of SAT.
a) Is the requirement to have 20% of Contract value as a BG?
b) Can the Parent company issue a guarantee on behalf of its subsidiary applying for the 
project?
c) in Section vi) of this clause, the amount is given as "....equivalent to Rs._____... on 
behalf". What is this value? 10% of Contract value?

a. The same shall be submitted as per revised clause 3.1 (i) and 3.1 (ii) of section-III. 

The revised clause of 3.1 (i) and 3.1 (ii) of section-III shall be read as-  "3.1(i) Furnishing by SPPIA  an 
unconditional and irrevocable and continuing  contract performance  bank guarantee of  10% of the total 
contract value  within 15 days of the receipt of notification of award from Purchaser, in a form and manner 
acceptable to the Purchaser (Refer Clause 35 of Section II and Clause 33 of Section III) which would remain 
valid till completion of the five years of Operation and maintenance (T+120 days +5 years) from the date of 
submission of Bank Guarantee. The BG shall be released upon submission of the subsequent BG as mentioned 
below in clause 3.2 (ii) of section-III" 
"3.2 (ii). Furnishing by SPPIA an unconditional and irrevocable and continuing contract performance bank 
guarantee  of 10% of the total contract value within 7 days of SAT, in a form and manner acceptable to the 
Purchaser (Refer Clause 35 of Section II and Clause 33 of Section III) which would remain valid till completion 
of the five years (E+5 Years) of Operation and maintenance from the date of submission of Bank Guarantee". 

b.Bidder shall issue the PBG.         
c. The value will be identified at the time of evaluation of bids for arriving L1 bidder.

45 Section  -III 7 5.3 5 The Purchaser reserves the right to amend any of the terms and conditions in relation to the
Contract / Service Specifications and may issue any such directions which are not necessarily
stipulated therein if it deems necessary for the fulfillment of the Schedule of Requirements. The
Purchaser reserves the right to amend any of the terms and conditions in relation to the Service
Specifications and may issue any such directions which are not necessarily stipulated therein if it
deems necessary for the fulfillment of the Schedule of Requirements.

The first sentence is repeated again in the paragraph. Noted

46 Section  -III 9 9.5 9 The SPPIA shall provide to the Purchaser or Purchaser’s authorized representative unrestricted
access to the Solar Power Generating Plant on a 24X7X365 basis. 

Clarification sought:
While access to the plant for the Owner/ Purchaser is welcome anytime with intimation, the 
staff who may take the guest around the facility will be present only in the 2 shifts. As it is 
evident, the solar plant does not generate power in darkness, and hence we would not keep 
staff at site during that time.

Refer to response against Query at Sr. No: 15

47 Section  -III 10 9.7 9 The Purchaser on mutual agreement between both parties may change the periodicity of such
reports. Extracts of the progress report to be termed, as “Executive Summary” shall be submitted
in 3 copies, along with 3 copies of monthly progress report. The same is required to be submitted
in soft copy as well. Formats for such reporting shall be discussed at the Kick-Off meeting.

Clarification sought:
In this electronic age,  where the idea of putting in a Solar Power Green Project is to 
contribute to the environment, it is very much possible for all relevant stakeholders to get 
electronic copies of the reports/ summaries, unless there is a physical signature required 
for a particular document. We request that requirement of 3 'print' copies of summary/ 
progress report be replaced by electronic copies as per Purchaser formats.

Existing clause of the RFP to prevail

48 Section  -III 13 9.11 9 The whole building should be well manned by security guards. Security guards should be able to
respond constructively to any alarm generated by security system including fire. The guards
should be sufficiently trained to provide onsite incidence management.

Clarification sought:
refer the last bullet point wherein a requirement of security guards is given for the whole 
building. As such, the security staff, if any, would be only specific for the solar project and 
related spare part storage. The security for the building(s) or the compound area of UIDAI is 
to the scope of the Purchaser.

Providing Security guard is not in scope of SPPIA

49 Section  -III 18 15.2 15 Forthwith upon expiry or earlier termination of this Contract and at any other time on demand by 
the Purchaser, the SPPIA shall deliver to the Purchaser all Documents provided by or originating 
from the Purchaser and all Documents produced by or from or for the SPPIA in the course of 
performing the Services, unless otherwise directed in writing by the Purchaser at no additional 
cost. The SPPIA shall not, without the prior written consent of the Purchaser store, copy, 
distribute or retain any such Documents.

Clarification sought:
All bills, invoices, challans, copies of reports etc., for the project would have to be retained 
by the SPPIA either for accounting compliance, or for Quality records for fulfilling / 
assistance in fulfilling relevant warranty  / after sales support. These data are assumed to 
be excluded from the obligation for return. If any specific requirement exists, this may be 
discussed at a later stage or clarifed currently.

Existing clause of the RFP to prevail

50 Section  -III 23 22.1 22 Stipulate Time schedule Clarification sought:
a) We assume the actual timelines will be as submitted by the SPPIA (if different) as long as 
the outer desired completion date is as specified - 120 days  from intimation date given by 
UIDAI. 
b) In other parts of the contract, the completion date is also given as 100 days. Please 
clarify the exact timeline.
c) We propose that MNRE subsidy, if desired, NOT to be part of Bidder scope. This is 
because there are challenges involved in release of subsidy which are difficult to anticipate. 
Insistence of subsidy has brought other recent PSU projects in the recent past to a 
standstill as the project work cannot start till approval for the project is granted. We submit 
that if subsidy from MNRE/ or state is kept outside the purview of the contract, then the 
project can be installed faster.
Additionally, we also seek clarification that the components submitted for the tender be 
allowed to be of either Indian origin or imports, as UIDAI/ Purchaser intends to do a 'best in 
class' kind of project, and to achieve this, a mix of components available from various parts 
of the world would be desired. This also increases competition and the likelyhood of better 
price benchmarking.

a. Refer clause 3.2.12 of section- V, as per clause 3.2.12 of section -V "bidder would get 120 calendar days 
to complete the implementation and acceptance phase  including   certification for construction From Govt 
Of India Ministry of New Renewable Energy Resources  & State Electrical Inspectorate/ implementation "                                                                                                                           
b. Refer clause 3.2.9.7 of section -V, as per clause 3.2.9.7 of section-V "only about completion of SAT 
activity with out obtaining the certificate/approval from MNRE/state electrical inspectrate".                                                                                                
c.The same shall be considered as per revised clause no. 45.5 of Section - III.The revised clause 45.5 of 
section-II shall be read as "In case any subsidy received by bidder on account of this project same shall be 
transferred to UIDAI  .
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51 Section  -III 34 42.1, ii) 42 Purchaser may provide necessary particulars relating to specifications/ size/ weight, etc of the
Servers/ Communication Equipment to be installed at respective spaces for proper planning,
installation and maintenance/support of the same for which the SPPIA may have to coordinate at
the respective   site.

Clarification sought:
It seems that the Purchaser will offer an appropriate location for placement of such 
servers/ communication devices (if any).
a) Please clarify the location of where such server/ other equipment (if any) has to be 
placed, for planning of cabling etc. in the CAD drawing.
b) In whose scope is the civil work/ cabling and ducting work into the building for 
connection between the servers and the solar power plant?

 Clause 42.1 (ii), Section III stands deleted

52 Section  -III 36 45.5 and 
45.6

45 Any subsidy obtained by SPPIA from the government/agencies on account of solar power plant
shall be passed on to the UIDAI.

Clarification sought:
Please refer our comments to Clause 22.1 for MNRE subsidy/ approvals (if desired) not 
being part of bidder scope. Therefore, the payment milestone will have to be adjusted 
accordingly. Please clarify and give new milestones for payment.

Refer to response against query at Sr. no. 50

53 Section  -III 38 47.2 & 47.3 47 SPPIA shall provide “Most Preferred Customer” status to the Purchaser. Accordingly, the prices
payable for services relating to the Solar Power Generating Plant Hire, its Facilities, Maintenance
and Management shall in no event exceed the lowest price at which the SPPIA offers similar
services to any other customer during the currency of the contract. 47.3. If at any time
during the period of contract, the SPPIA offers services similar in nature to any other customer, at
prices lower than those chargeable under this contract, he shall notify the same to the Purchaser
and extend such reduced prices to the Purchaser with immediate effect.

Clarification sought:
Technology keeps developing/ evolving over time, leading to efficiency improvement and 
cost reduction. Prices of module Supply alone have fallen over 75% downwards over the last 
3 to 4 years. While this was more of correction due to increase in number of players and 
competition and not the trend, there is a possibility of change of market scenario over a 5 
year period. Even change in MNRE benchmark prices are a testimony to that fact. If these 
two clauses aim to get a correction in contract price based on price reductions of 
components across the spread of the 5 year period of the contract, this would not be a fair 
request. The more appropriate method would be to have Supply prices frozen during the 
duration of the 120 days of installation & commissioning activity and the SPPIA would be 
obligated to revise prices lower if offer of such project for such scope and responsibilities is 
done for lower cost, during the O&M period, not price correction should be applicable to the 
Supply prices. Please clarify on the same.

Existing clause of the RFP to prevail

54 Section-IV 1 TableB.2 - 
I&C

Part-II Table B.2 -I&C Clarification sought:
a. Item 2: The Power Optimizer 'Wattage' should be as per system design submitted by the 
Bidder. The suggested components by the bidder will have the best design comfort for 
them. Justfications can be sought from the bidder if required.
b.Item 13: As MNRE approval/ subsidy is sought to be kept as Purchaser scope if desired, 
this may kindly be removed from the table.

a.The said Clause A.2 of Table B.2 "Installation & Commissioning"  of section IV-part 2 revised as "Power 
Optimizer with MPPT- one per one panel                                                                                                                           
b.Refer to response against query at Sr. no. 50

55 Section-V 5 Scope of 
work para, 

sno. iii)

2 Onsite support for Grid connected Solar Power Generating Plant Infrastructure Operations on
Solar plant operating hours basis by qualified Engineers/ personnel for a period of five years to
ensure at least 99.00% uptime on a monthly basis.

Clarification sought:
Firstly, we submit that uptime has to be subject to a few factors, being:
a) Availability of grid at the respective site. If grid is not available, the plant cannot work.
b) If there is no/ low consumption at the Purchaser site (say on a Sunday or National 
Holiday), then the entire output may not get consumed. This will also lead to lower 
performance than expected.
c) Force majeure/ weather  conditions may also cause non-performance / poor-
performance of the plant.
d) Additionally, uptime of 95% for the plant allowing for scheduled and unscheduled 
maintenance, is a recommended standard we request you to adopt. Uptime for components 
guaranteed by various manufacturers will be shared subsequently with the supplies. Please 
clarify.

a. Redundant DG system has been provisioned for the facility in case of Grid Failure 
b. The facility will be operational by 24x7x365.                                                               c. Refer clause (Note) 5 of 
Annexure E-of Annexure-1 (" General & Technical requirement), which states that "Predicted Watts is the 
stimulated data arrived from Pvsyst simulation software.                                                                                                                  
d. Existing clause of the RFP to prevail & shut down taken in agreement with UIDAI will not be considered for 
Uptime calculation.                                                                                         

56 Section-V 7 2.3 2 Manesar Data Center and Bengaluru Data Centre Complex: The UIDAI has three building in each
complex known as utility, Data centre (referred as DC Block) and Non-Data center (referred as NDC
Block). Solar Photo Voltaic (referred as SPV) installation indicates areas identified and details
provided in below tables. The estimations have been arrived based on the respective location
available on site for the Grid connected Solar Power Generating Plant sizing. Indicative Plant Space
and sizing is tabulated as below.

Clarification sought:
Estimation and Sizing - On availability of CAD drawings, it may be possible to know the 
exact shading analysis to know the losses at some locations (if any). It may not necessarily 
be feasible for a performance/  yeild analysis to install modules at your specified/ allotted 
areas. In such a case, the plant will either have to be installed at a shadow free location on 
the south side of the campus or the size of the plant would have to be reduced, if other/ 
alternate location cannot be given and performance is the key requirement.

Refer to response against query at Sr. no. 34

57 Section-V 9 3.2.1.1 3 The bidders shall follow the industry best practices based on the following guidelines and Produce
necessary compliance certificates:

Clarification sought:
a) It is presented to you that there are two primary accepted module standards in the 
world. One is IEC (more applicable to EU and allied countries)  and the other is UL(this is 
adopted more by US and allied countries who work on a 60 Hz platform). Some 
manufacturers may have both IEC and UL certification for their product, while others may 
have taken only one in case they are not focussing on one of the markets. Request relevant 
IEC    OR     UL standards to be acceptable without requirement of having both. 

a.IEC or UL standards need to be followed.

58 Section-V 10 3.2.1.5 3 SPPIA scope with necessary approved foundation drawings and material.             
i) Indicative Total 1360 PV array modules foundation for Manesar (Delhi/NCR),    
ii) Indicative Total 1026 PV array modules foundation for Bengaluru.

Clarification sought:
- The number of modules in this table are 1360 for Manesar and 1026 for Bengaluru. This 
quantity is differently mentioned in another table. 
- We submit that the number of modules will be dependent on the technology as well as the 
wattage class of the module. This should therefore be required to be submitted as per 
respective bidders design.

The same shall be considered as per  revised clause no. A.1 of Table B.1 & Table B.2 of section IV-part II.                                                                                                            
Revised clasue A.1 of Table B.1 & B.2  "Bidder to specify the rating of each PV module, number of PV 
modules & cell per PV module"
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59 Section-V 16 3.2.6.4 3 Material ordering and dispatch inspection should be completed before the date of Data center, Non
Data Center complex Terrace, Utility building terrace and Landscape area   readiness.

Clarification sought:
While pre-ordering can be done to an extent, the dates for completion of the actual work at 
site are directly dependent to the site readiness. Close coordination from both sides would 
be required, as there could be some grey area in this section. Hope this would be 
appreciated.

The SPPIA is required to coordinate for site readiness and refer RACI mentioned  matrix in clause 6.1 of 
section-V

60 Section-V 18 3.2.9.2, a) 3 Inspection checklist -SPV Module :-  Racked, bent, misaligned or torn external surfaces.                                  
Broken/ cracked cells,Faulty interconnections or joints, Cells touching one another or the frame 
Failure of adhesive bonds; bubbles or delimitations forming a continuous path Between a cell & 
edge of the module Faulty terminations, exposed live electrical parts Junction box bypass diode 
for preventing hot spot problem PV Module not  exhibits any open circuit or ground fault PV 
module insulation resistance not less than 50M-ohm at 500V DC. Degradation of module 
performance may not be exceeding 5% after each single test or 8% after the whole sequence.

Clarification sought:
User Acceptance testing 
a) Any good manufacturer has their standard testing practices to ensure conformity. All 
these tests are done in-house.
b) While more visual or direct electrical criteria are measured, items such as 'cracked cells' 
are a slightly vague term, because cracks in the cells can exist at even microscopic value. 
This is why a warranty for module exists. It is more feasible to seek manufacturer testing 
reports and their declarations than to open each module and to do a site test. For sake of 
an example, any module transported in india may be subject to micro-cracks either during 
manufacturing (usually tested by UV equipment before the lamination or after the same), 
during transport, installation or even due to micro-climate changes.
c) We therefore request testing reports by manufacturer be a mandate to be submitted. 
Each bidder may present in their bid what criteria is possible to be submitted with the 
supply and you may take cognisance of the same while evaluating the bid.

a. Refer to response against query at Sr. no. 12                                                   
b.Refer to response against query at Sr. no. 12                                                         
c.Existing clause of the RFP to prevail.

61 Section-V 19 3.2.9.4, vi) , 
and 3.2.9.5, 

iv), a)

3 Certification for Grid connected Solar Power Generating Plant Construction Compliance from 
statutory body

Clarification sought:
Certification from MNRE / other body is requested not to be kept in our scope as requested 
earlier.

Refer to response against query at Sr. no. 50

62 Section-V 21 3.2.12 3 Approval certificate from Ministry of New Renewable Energy. & State Electricity Inspectorate. Clarification sought:
Certification from MNRE / other body is requested not to be kept in our scope as requested 
earlier.

Refer to response against query at Sr. no. 50

63 Section-V 23 3.3.1, xxiv) 3 The site will be managed for Operation 24 x 7 Clarification sought:
Scope of Services - We will offer 2 shifts to cover sunlight hours and some overlap. 24hr 
presence is not required as the plant does not operate in darkness.

Refer to response against Query at Sr. No: 15

64 Section-V 25 3.4.2, vii) 3    External audits: Operations of the Solar system shall be subject to audit guidelines as may be
prescribed by the Government of India from time to time. SPPIA is expected to provide full and
unconditional cooperation in conduct of such audits. 

Clarification sought:
Any external audit done by Purchaser/ other appointed 3rd party at Purchaser cost.

Clause is self explanatory.

65 Annexure 1 3 5.1.1 5 Only indigenous modules shall be used for the project. Individual Solar PV module should be of
capacity not less than 100 Wp at Standard Temperature Conditions (STC) with module Voc 21
volts. confirming to IEC: 61215 Ed 2 or latest-Edition II, IEC 61701, IEC: 61730-I: 2007, IEC:
61730-:2007-I & II for safety qualification testing, UL 1703 certified, manufactured in India in a
plant certified under ISO 9001: 2008 & ISO 14001 and also type tested by any one of the three
accredited test laboratories under Ministry of New & Renewable energy, Govt. of India. Solar PV
module should be Mono / polycrystalline Si cell of appropriate size and number so as to
accommodate the minimum space of Rooftop area. 

Clarification sought:
a) If MNRE subsidy is excluded from bidder scope, make of modules may kindly be kept 
open for competitive bidding.
b) Modules for some Indian manufacturers are IEC  and / or UL tested in labs abroad. Indian 
testing for the same standard should not be kept as a must.
c) Both IEC / UL cannot be a must. See comments above under Section V, Clause 3.2.1.1

a. Refer to response against query at Sr. no.50 &  It is up to the bidder to provide the solution subject to 
complying to the requirements, specification and guidelines as stipulated in the RFP.                                                            
b. Refer to response against query at Sr. no. 57                                                        
c. Refer to response against query at Sr. no. 57    

66 Annexure 1 4 5.1.1, ix) 5 The PV modules shall be provided with junction box equipped with of min 3 no’s   bypass diode 
(MC4 type) with necessary standard fittings and gland entry, to minimize power drop caused by 
shade.

Clarification sought:
Common internationally accepted connector standards are MC4 and TYCO or their 
compatible versions. Both makes or compatible connectors should be allowed. As such MC ( 
Multi-Contact) and TYCO are both companies in this field.

Existing clause of the RFP to prevail.

67 Annexure 1 9 5.1.6, vii) 5 Support structure should withstand wind loading up to 200km/hrs. Clarification sought:
Wind speed for structure design in Section IV, Part-I, Sl. No. 2, Clause 2.6 is given as 
150kmph. In this clause it is given as 200kmph. The structure costs may vary significantly 
for design of either structure. Please clarify your requirement as being 150 or 200kmph.

Refer to response against query at Sr. no. 23

68 Annexure 1 10 Annexure A, 
I&C Test 
report, 3

5 Installation and commissioning Test Report Clarification sought:
This section seeks to get a Generation Guarantee. Since the yeild of the plant is dependent 
on the mix of available solar energy through the year and the other factors influencing the 
plant such as grid-downtime, consumption by Purchaser of the generation etc., this is more 
or less a subjective assessment. The appropriate thing to ask would be the Confidence 
Interval for an expected yeild through the year rather than a promise to generate a specific 
output, especially when all the factors governing the plant are not in our control. The 
correct way to mitigate risk of yeild is to have a correct design of plant commensurate with 
the minimum power consumption in the day, to use reputed makes of equipment supported 
with detailed testing procedures and to place weightage to sound technical design 
concepts followed for design of the said plant rather than blindly bank on a yeild promise. 
This of course, does not dissolve the responsibility of the successful bidder to promise a 
minimum uptime, to demonstrate sufficiently how the equipment supplied is best suited for 
the project, to give prompt service in case of a problem and to give 'performance 
warranties' for uptime rather than 'generation warranties'.
Hope this explanation is seen in the same light and your comments in context would be 
appreciated.

Existing clause of the RFP to prevail.
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69 Annexure 1 16 Annexure C  Identification and Tracebility Clarification Sought:
a) MNRE - Clause 1.4 - Identification and traceability. Please check again as to our 
knowledge, RFID is required only outside the module and not inside the laminate under the 
current MNRE guideline. Secondly, as we are suggesting any/ all modules be allowed, RFID 
may or may not be a possibility on modules. We seek an exclusion on this account.
b) Authorised testing laboratories - We have already mentioned above that lab reports of 
any internationally accepted test lab which follows procedure for testing under IEC and / or 
UL standards should be accepted.

a. MNRE standards to be followed                                                                             
b.Refer to response against query at Sr. no. 57    

70 Section III 36 45 5 Any subsidy obtained by SPPIA from the government/agencies on account of solar power plant
shall be passed on to the UIDAI.

Any subsidy obtained by SPPIA from the government/agencies on account of solar power 
plant shall be passed on to the UIDAI. Since Feb'13, no subsidy has been disbursed by 
MNRE.  As subsidy is not available, this clause should be deleted

UIDAI may contest that it is not mandatory to 
quote subsidy. However, a scenario may come 
when some bidder quote considering the 
subsidy and being L1 gets awarded the 
projects. In subsidy based case, project 
commencement will happen only after 
subsidy approval from MNRE which is not 
being received for any projects thus the 
project gets stuck. To avoid that scenario this 
clause should be removed

Refer to response against query at Sr. no. 50

71 Section III 36 45 6 Payment Terms Clarity on payment terms are further required Percentage breakup of payments are not 
clear

Existing clause of the RFP to prevail.

72 Section III 37 45 6 Payment Terms The remaining 10% CAPEX value will be released against submission of performance bank 
guarantee (10% of the total contract Value).

As PBG will be submitted within 15 days of 
award of contract, this 10 % value may be 
released to the vendor at that for better cash 
flow management for the project

Refer to response against query at Sr. no. 44

73 Please provide the AutoCAD drawings  for both Delhi site and Bangalore site along with the 
equipment details on the roof tops to prepare the array layout. 

Sites which are underconstruction or 
construction to be started, equipment details 
along with their placement plan at the roof to 
be shared

Refer to response against query at Sr. no. 34

74 With our prelimilary assessment of site after the site visit, 400 KWp and 300 KWp seems an 
unrealistic capacity for generation. In Manesar, DC building is covered with other 
equipments along with a surrounding wall at the terrace whose shadow will impact solar 
installations. Car parking east will also be affected by the shadow of the non DC building. 
Part of landscaping area will be affected by shadow of DC & non DC building.

Our suggestion is that the capacities planned 
at the two sites may be reanalysed based on 
the current situation. Additionally, a meeting 
of bidders can be organised again after 
14.01.14 where after receiving the drawings 
bidders would be in a better position to 
estimate the capacities possible at the site.

Existing clause of the RFP to prevail.

75 Section IV 23 2.6 C Requirements Complaince (Electrical) Can imported modules be considered for the project? It is up to the bidder to provide the solution subject to complying to the requirements, specification and 
guidelines as stipulated in the RFP.

76 Section IV 20 2.6 A.1 Construction of RCC foundation                                                                                   RCC of M25 grade 
with bolt arrangement for the SPV array Module support structure

Can we supply PCC foundation instead of RCC of M25 grade with bolt arrangement for the 
SPV array Module support structure?

This will lead to reduction in the cost of the 
project

Existing clause of the RFP to prevail.

77 Section IV 20 2.6 A.3 Installation cable tray, support, suspenders, and cable raceways, conduits and necessary hardware Installation cable tray, support, suspenders, and cable raceways, conduits and necessary 
hardware. As no scope is mentioned, is it going to be based on our design?

Yes

78 Section IV 20 2.6 A.9 Total uniform distributed load of the PV array and support structure with foundation Total uniform distributed load of the PV array and support structure with foundation 
indicated in the tender as UDL<60kg/ Sq mtr as per tender. It should be UDL<100kg/ Sq 
mtr instead of UDL<60 Kg / Sq m

Accepted

79 Section IV 20 2.6 A.10 Module alignment and tilt angle Fixed tilt structure shall be provided. Please confirm Refer the clause no. 3.2.1.5 a (j)  of section -V  which states that "structure is fixed tilt"

80 Section IV 20 2.6 A.11 Clearance from the ground level to module bottom Clearance from ground level in indicated as 500 mm as per the tender. Industry standard is 
form 300 MM. Can 300 MM be used?

This will lead to reduction in the cost of the 
project

Accepted

81 Section IV 21 2.6 B.2 Providing necessary hardware for the module support, inverter, ACDB, DCDB/combiner box What will be the minimum Galvanizing coating thickness required for structures? Refer clause 2 of Annexure- E of Annexure- 1 on page no. 22
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82 Section IV 21 2.6 B.8 Sensors for Solar radiation and environmental monitoring is to be installed on the tip of the 
building

Sensors for Solar radiation and environmental monitoring are to be installed on the tip of 
the building. Please specify what are the other environmental sensors required.

Radition sensors, Module temp.sensors,ambient temp,wind speed, wind direction sensors are the minimum 
requirement.

83 Section IV 21 2.6 C.2 Surge suppression(SPD) Surge suppression (SPD) is requested in the tender. Where it is planned to be used? MOV 
for the same purpose is inbuilt in the Inverter. SPD can be avoided.

This will lead to reduction in the cost of the 
project

Existing clause of the RFP to prevail,SPD are required at both end of the Inverter.

84 Section IV 22 2.6 C Requirements Complaince (Electrical) Please specify the KVA rating of the inverter It is up to the bidder to provide the solution subject to complying to the requirements, specification and 
guidelines as stipulated in the RFP.

85 Section IV 22 2.6 C Requirements Complaince (Electrical) DC minimum voltage is indicated in the tender as 650V. As per the industry standard, it will 
be 350V dc Instead of 650 V. In case of 650 V, very few inverters would qualify thus costs 
may be escalated.

This will lead to reduction in the cost of the 
project

Accepted, DC minimum voltage can be considered 350V.

86 Section IV 23 2.6 C Requirements Complaince (Electrical) Please specify the make of the optimizer It is up to the bidder to provide the solution subject to complying to the requirements, specification and 
guidelines as stipulated in the RFP.

87 Section IV 23 2.6 C Requirements Complaince (Electrical) Warranty of the optimizer is indicated as 25 years. However it should be 5 years as 
manufacturers give warranty of 5 years only

Existing clause of the RFP to prevail

88 Section IV 23 2.6 C Requirements Complaince (Electrical) Please specify the make of modules. It is up to the bidder to provide the solution subject to complying to the requirements, specification and 
guidelines as stipulated in the RFP.

89 Section II 2 1 3 1.1. The RFP document can be downloaded from the UIDAI website (http://uidai.gov.in/). The cost 
of RFP document should be remitted in the form of a demand draft enclosed with the response to 
the RFP document. The Bank draft of Rs 5,000/- (Rupees Five Thousand only) should be drawn in 
favor of “PAO, UIDAI, New Delhi” and payable at New Delhi. 

Each copy of Pre-Qualification Bid, Technical Bid and Commercial Bid of the Bidder should 
be enclosed in separate sealed covers super scribing" Pre-Qualification Bid”, "Technical 
Bid" and “Commercial Bid” respectively. The copies in each bid should be marked as 
"Original" and "First copy". However again in Section II,14.1, again "Original”, "First Copy" 
and “Second Copy” is written. Please clarify.

Refer to response against query at Sr. no. 7

90 Section VII 4 6.2 - Clause 6.2 of section- VII Please clarify the O&M phase  related performance levels for system availability.
Solar system availability is also linked to the grid availability at the location. Thus it is 
suggested, that target may be considered only after exclusion of the grid outages and time 
required for synchronization after grid is reconnected.

Refer to response against query at Sr. no. 55

91 Section II 5 to 
19

7 7.1.vii Undertaking from the Bidder, confirming his unconditional acceptance of full responsibility for
executing the ‘Scope of Work’ and meeting all obligations of this Bid.

Pl provide us the form of undertaking form Bidder shall provide undertaking mentioning the details as stipulated in the RFP

92 Section II 10 to 
19

19 19.1.3 Self declaration certificate duly certified by CEO/CFO/MD/authorized signatory of the bidder's 
organization.

Pl provide us the format Bidder shall provide format mentioning the details as stipulated in the RFP

93 Section II 15 to 
19

30 30.6 The Purchaser will open the Commercial Bids of only Technically Qualified Bidders, in the presence
of the representatives of the Bidders who choose to attend, at the time, date and place, as decided
by the Purchaser and the same will be evaluated by a duly constituted Finance Evaluation
Committee (UIDAI).

Whether commercial bid opening date is same as the tender opening date Clause is self explanatory

94 Section II 15 to 
19

30 30.7 Evaluation of Commercial Bids The contract shall be awarded to the L1 bidder alone or multiple bidders Clause is self explanatory

95 Section II 16 to 
19

34 34.1 The purchaser shall send a formal intimation through a Letter of Intent to the successful Bidder. 
The successful Bidder shall confirm in writing to UIDAI on the receipt of the LOI and its acceptance 
to intimate the work within 1 Calendar week of date of the LOI.

What is the expected date of selection of successful bidders and issue of LOI after opening 
of the commercial bid.

UIDAI will ensure to issue the same on minimum possible time

96 Section II 2 of 
19 

again
st 19 

1 against 40 1.2, 1.3, 1.4 
against 40.3.v

Clause 1.2, 1.3 of section-II 1. Pl clarify whether two bid system or three bid system                                       2. Whether a 
complete set of original and pther of copy should be made or whether one original and copy 
should put in each bid for all the three bids.

a. Refer to response against query at Sr. no. 7                                                                                                                                  
b.Refer to response against query at Sr. no. 7

97 Section III 6 of 
38

3 3.1.i, 3.1.ii Furnishing by SPPIA an unconditional and irrevocable and continuing contract performance bank
guarantee of 10% of the total contract value within 15 days of the receipt of notification of award
from Purchaser, in a form and manner acceptable to the Purchaser (Refer Clause 35 of Section II
and Clause 33 of Section III) which would remain valid till completion of the five years of Operation
and maintenance (T+110 days +5 years) from the date of submission of Bank Guarantee
ii. Furnishing by SPPIA an unconditional and irrevocable and continuing contract performance
bank guarantee of 10% of the total contract value) within 7 days of SAT, in a form and manner
acceptable to the Purchaser (Refer Clause 35 of Section II and Clause 33 of Section III) which
would remain valid till completion of the five years (E+5 Years) of Operation and maintenance from
the date of submission of Bank Guarantee. 

Validity of PBG should be reduced and limited upto commissioning of Project Existing clause of the RFP to prevail.

10 of 14 

http://uidai.gov.in/)


Responses/Clarifications to the Pre-bid queries in regards with RFP (Ref. No. A-11016/08/2011-Tech(Pt-II) dtd 7th Jan 2014 for the selection of SPPIA for designing,Installation and commisioning of the grid connected solar power generating plant 

Sr 
No.

Section No. 
and Part No.

Page 
No.

Table of 
Contents 

Section No.

Table of 
Contents Sub 

section No.

Existing Provision in the RFP Clarification Sought Bidder's Remarks UIDAI's Response/ Clarification

98 Section III 6 of 
38

3 3.1.iv  Obtaining of all statutory and other approvals required for the performance of the Services under
this Contract.

What are the permisions and approvals are required for the Project Refer to response against query at Sr. no. 14

99 Section III 18 of 
38

17 17.1, 17.2 The SPPIA shall execute and furnish to the Purchaser, a Deed of Indemnity (The draft deed of
indemnity is attached as Annexure A) in favour of the Purchaser in a form and manner acceptable
to the Purchaser, indemnifying the Purchaser from and against any costs, loss, damages, expense,
claims including those from third parties or liabilities of any kind howsoever suffered, arising or
incurred inter alia during and after the Contract period out of:       
                                                            
i.  Any negligence or wrongful act or omission by the SPPIA or the SPPIA’s Team or any sub-

contractor/ third party in connection with or incidental to this Contract; or                                                                          
ii. Any breach of any of the terms of the SPPIA’s Bid as agreed, the Bid and this Contract by the

SPPIA, the SPPIA’s Team or any sub-contractor/ third party.
The indemnity shall be to the extent of 100% in favor of the Purchaser and would be in conjunction
to Clause 44 of Section III.

Pl define Third Party.  what the the laibilities                                                                                             
1. If the loss is because of the act of contractor or contractor's personnal, then it will be 
indemnified.                                                                                            
2. The Indeminity shall be to the extent of the laibility subject to the maximum limit of 
contract value.                                                                                            
3. Imdeminy period shall be during the excution period.

Existing clause of the RFP to prevail.

100 Section III 25 of 
38

23 23.1 The term of this Contract shall include from the date of signing of this contract; the time period for 
Design, Implementation and a period of 5 calendar years for O&M services after successful
completion of site acceptance test and handing over. Term for O&M services maybe extendable for
a further period on mutual agreement.

Is there a time extension clause for delays due to client's default? Contractor should get 
EOT for the reason not attributable to the contractor during the excution of the Project

Existing clause of the RFP to prevail.

101 Section III 25 of 
38

24 24.1 The Purchaser may, terminate this Contract in whole or in part by giving the SPPIA a prior and
written notice indicating its intention to terminate the Contract under the following
circumstances:

Termination for default should provide for a cure period , cure notice and cure default. Existing clause of the RFP to prevail.

102 Section III 26 of 
38

25 In the event of termination of this Contract due to any cause whatsoever, [whether consequent to
the stipulated Term of the Contract or otherwise] the Purchaser shall be entitled to impose any
such obligations and conditions and issue any clarifications as may be necessary to ensure an
efficient transition and effective business continuity of the project which the SPPIA shall be
obliged to comply with and take all available steps to minimize loss resulting from that
termination/breach, and further allow and provide all such assistance to the Purchaser and/ or the
successor agency/ service provider, as may be required, to takeover the obligations of the SPPIA
in relation to the execution/continued execution of the requirements of this Contract.

Pl elaborate upon the payment terms on the event of terminaiton Clause is self explanatory.

103 Section III 26 of 
38

25 25.3 Nothing herein shall restrict the right of the Purchaser to invoke the Bank Guarantee and other
Guarantees furnished hereunder, enforce the Deed of Indemnity and pursue such other rights
and/or remedies that may be available to the Purchaser under law.

1. Pl mention the percentage of amount invoked.                                                
2. The amount invoked should be on pro rata basis.

Existing clause of the RFP to prevail.

104 Section III 28 of 
38

30 30.2 The failure or occurrence of a delay in performance of any of the obligations of either party shall
constitute a Force Majeure event only where such failure or delay could not have reasonably been
foreseen, or where despite the presence of adequate and stipulated safeguards the failure to
perform obligations has occurred. In such an event, the affected party shall inform the other party
in writing within five days of the occurrence of such event. The Purchaser will make the payments
due for Services rendered till the occurrence of Force Majeure. However, any failure or lapse on the
part of the SPPIA in performing any obligation as is necessary and proper, to negate the damage
due to projected force majeure events or to mitigate the damage that may be caused due to the
abovementioned events or the failure to provide adequate disaster management/recovery or any
failure in setting up a contingency mechanism would not constitute force majeure, as set out
above.

1.The notice period should be 15 days instead of 5 days                                    
2. In the event for force majeure: The right to terminaiton of contract should be reciprocal.            

Existing clause of the RFP to prevail.

105 Section III 31 of 
38

36 36.1   The change order will be initiated only in case (i) the Purchaser directs in writing the SPPIA to 
include any addition to the Scheduled Requirements covered under this Contract or delete any 
part of the Schedule Requirements under the Contract, (ii) SPPIA requests to delete any part of 
the work which will not adversely affect the operational capabilities of the facilities and if the 
deletions proposed are agreed to by the Purchaser and for which cost and time benefits shall be 
passed on to the Purchaser, (iii) the Purchaser directs in writing the SPPIA to incorporate changes 
or additions to the Design Criteria requirements already covered in the The written advice to this 
effect shall if so required be issued by the Purchaser upto 8 (eight) weeks prior to the due date of 
provisioning/supply of such space/facility/equipments/material to the SPPIA. In case of increase 
in size/quantity, the SPPIA agrees to carry out such additional quantity of work at the rate and 
terms and conditions as provided in the Contract except for the appropriate extension of time to 
be allowed for obtaining provisioning/delivery of such extra space/equipment. In case of decrease 
in size/quantities the SPPIA shall give a reduction in price at the rate given in the Contract 
corresponding to decrease of size/quantity. In case applicable rates for the increase/decrease in 
question are not available in the Contract then the rates as may be mutually agreed shall apply. 
The SPPIA shall not be entitled to any claim by way of change of price, damages, losses, etc. The 
SPPIA shall be compensated at actual for any cancellation charges provided the claim is duly 
supported by documentary evidence of having incurred cancellation charges, which results from 
Purchaser’s action in reducing/canceling Schedule of Requirements. Contract.

Mention the time frame for the approval of change order after the notification of the same. Existing clause of the RFP to prevail.
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106 Section III 33 of 
38

36 36.3 The Purchaser will have the option to increase or decrease the size of the dedicated and exclusive
Grid connected Solar Power Generating Plant and the quantities of equipment/material to be
provisioned by the SPPIA as mentioned in the Contract, at any time during the contract period,
provided that such increase or decrease shall not exceed twenty five per cent (25%) of the total
Contract Price. In case the change required by the Purchaser exceeds 25% of the total Contract
Price, the said change would be subject to the SPPIA providing his written consent to the
Purchaser’s request. The written advice to this effect shall if so required be issued by the
Purchaser upto 8 (eight) weeks prior to the due date of provisioning/supply of such
space/facility/equipments/material to the SPPIA. In case of increase in size/quantity, the SPPIA
agrees to carry out such additional quantity of work at the rate and terms and conditions as
provided in the Contract except for the appropriate extension of time to be allowed for obct
except for the appropriate extension of time to be allowed for obtaining provisioning/delivery of
such extra space/equipment. In case of decrease in size/quantities the SPPIA shall give a
reduction in price at the rate given in the Contract corresponding to decrease of size/quantity. In
case applicable rates for the increase/decrease in question are not available in the Contract then
the rates as may be mutually agreed shall apply. The SPPIA shall not be entitled to any claim by
way of change of price, damages, losses, etc. The SPPIA shall be compensated at actual for any
cancellation charges provided the claim is duly supported by documentary evidence of having
incurred cancellation charges, which results fro

Is the contract value including this 25% variation, if not, please mention the payment in 
case of variation

Existing clause of the RFP to prevail.

107 Section III 36 of 
38

45 45.4 Liquidated damages, if any, for the quarter shall be deducted before the payments are released to
the SPPIA. Details of the liquated damages are provided in Section III – A: Service Level
Agreements.  

LDs should be levied only if default is not cured within notice/ cure period. Existing clause of the RFP to prevail.

108 Section III 36 of 
38

45 45.6 Payment Terms a. Pl consider 10% advance payment. Payment will be released within how many days
b. 10% capex shall be released within how many days. Pl elaborate

a. Existing clause of the RFP to prevail.                                                                                                                                           
b.Existing clause of the RFP to prevail.

109 Section III 38 of 
38

47 47.3  If at any time during the period of contract, the SPPIA offers services similar in nature to any 
other customer, at prices lower than those chargeable under this contract, he shall notify the 
same to the Purchaser and extend such reduced prices to the Purchaser with immediate effect.

Request to remove this clause since even though the services provided in two projects may 
be sililar, the pricing depends on the many other factors and contractor selected on L1 
basis under this tender,

Existing clause of the RFP to prevail.

110 Section III 38 of 
38

48 48.1 The SPPIA shall, if ordered in writing by the Purchaser/its Representative, temporarily suspend
the works or any part thereof for such specified /ordered period and time. The SPPIA shall not be
entitled to claim compensation for any loss or damage sustained by him by reason of such
temporary suspension of the Works as aforesaid. An extension of time for completion,
corresponding with the delay caused by any such suspension of the works as aforesaid shall be
granted to the SPPIA, if request for same is made and that the suspension was not consequent to
any default or failure on the part of the SPPIA. In case the suspension of works, is not consequent
to any default or failure on the part of the SPPIA, and lasts for a period of more than 2 months, the
SPPIA shall have the option to request the Purchaser to terminate the Contract with mutual
consent.

In case of prolonged suspension, price subject to change based on pre availing market 
rates. Same shall be mutually agreed by both parties.

Existing clause of the RFP to prevail.

111 Section III 38 of 
38

49 49.1 if the SPPIA fails to complete the entire works before the scheduled completion date or the
extended date or if SPPIA repudiates the Contract before completion of the Work, the Purchaser
may without prejudice to any other right or remedy available to the Purchaser as under the
Contract recover from the SPPIA, as liquidated damages, a sum equivalent to the 0.5 % per week
(seven days) of the value of delayed milestone / activity to be performed, up to the maximum limit
of 10% of Contract value. It is further clarified that the aggregate cap on the SLA penalties which
UIDAI reserves a right to claim pursuant to this contract shall be capped to 10% of the total
contract value.

1. The deduction from the liquidated damages shall be from which amount                                                                                                                 
2. Pl consider 0.2% per week and the maximum limit for liquidated damage as 5% of the 
unexecuted work value.

Existing clause of the RFP to prevail.

112 Section V 16 of 
32

3 3.2.7.1.v SPPIA shall build its project office if required using temporary material and storage space on site
on its own cost and risk.

Whether space will be provided near the project area within the campus by UIDAI Clause is self explanatory.

113 Section V 20 of 
32

3 3.2.10 The Defects liability period of  the Grid connected Solar Power Generating Plant equipment and 
supporting components shall be 60 months from the date of successful Installation, 
Commissioning and Acceptance.  This period would serve as a check to vet the quality of the work 
and equipment supplied by the SPPIA.  The mechanical structures, electrical works including 
power conditioners/ inverters/ charge controllers/ maximum power point tracker 
units/distribution boards/digital meters/ switchgear ,etc. and overall workmanship of the SPV 
power plants/ systems must be warranted against any manufacturing/ design/ installation defects, 
except PV array with service warranty of 25 years and inverters of 12 Years. Failures and 
malfunctioning of the equipment shall be closely monitored and in case it is found that the faults/ 
number of failures/ downtime for any equipment is abnormal, it would entail that the support 
period would liable to be extended apart from the penalties to be imposed as per the Penalty clause 
SLM compliance requirement.  The duration of extension would be from 3 months to 12 months 
depending upon the rate of failures.

Request to keep defect laibility period for 2 years. Existing clause of the RFP to prevail.
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114 Section V 22 of 
32

3 3.3.1.viii Day to day operation such as system routine health check up, continuous monitoring, cleaning,
preventive maintenance, etc

Cleaning intervel shall be once in 3 months Existing clause of the RFP to prevail.

115 Section V 22 of 
32

4 3.3.1  The SPPIA shall ensure that the persons deployed have the requisite knowledge/qualification/
experience and license required for carrying out the job contract, entrusted to him. The SPPIA
shall be responsible for the satisfactory and quality completion of the jobs and services.

Instead of posting personnel permanently during the O & M period, can we go for monthly 
visits

Existing clause of the RFP to prevail.

116 Annexure 1 5 5.14.2.xxvi 7 of 23 Inverter shall carry warrenty minimum 12 years The standard warrenty for inverters is 5 years. Existing clause of the RFP to prevail.

117 General Will Client provide C-form. Only registered dealers can issue C-Form and since UIDAI is the ultimate consumer, C-Form cannot be 
issued.

118 General Will Client enter into high sea sales agreement RFP is invited for a composite contract of supply,installation cum maintenance of grid connected solar 
power plants,High sea sale agrrement cannot be entered into.

119 General Will client provide entry permit Shall not be provided

120 Insurance 
during O & M 

period

Whether the insurance for plant & machinery during O & M period is under client scope. Refer clause 43.1 of section -III. as per clause "The Goods supplied under this Contract shall be fully insured 
by the Bidder, against any loss or damage, till the acceptance by UIDAI. The Bidder shall submit to the 
Purchaser, documentary evidence issued by the insurance company, indicating that such insurance has been 
taken". 

121 Power and 
water during 
construction 

period

a. Whether provision for power and water during O & M period is under UIDAI scope.                                                                                                                     
b. Request to put construction power and water in UIDAI scope.

a.  Water -yes and Power requirement for what purpose is not clear.
b. It is in scope of bidder

122 Project 
duration and 
completion 
certificate

Pl indicate total duration of the project and from system acceptance with in how many days 
UIDAI will issue completion certificate.

Refer clause no. 32.12 of section -V for total duration of project

123 Section VI 8 of 
13

Appendix D: 
Non 

disclosure 
agreement

4 Non disclosure agreement Non disclosure aggrement should be taken on stamp paper or ordinary paper. Non disclosure agreement on stamp paper

124 Annexure 1-
General 

Technical 
requirement

s

2 of 
23

3 3.iii Solar Power Generating Plant shall share electrical load of building at LT Bus. System shall 
however cater the necessary provision of supplying generated power back to grid, which can be 
implemented at a later stage

Pl confirm the solar power evacution point. Can we connect the respective building LT 
panel (LT bus) or the entire system will be centrally evacuted. Also pl provide us the 
building namein whch power of parking area will be evacuated. Pl provide us the suitable 
feeder & its rating for power evacuation in LT panel (LT bus)

 Refer Annexure- II, revised electrical scheme                                                                                     

125 Annexure 1-
General 

Technical 
requirement

s

2 of 
23

3 3.i Each Plant shall consist of SPV Modules, SPV module structure, String/Array combiner boxes, DC 
cabling, DC distribution box, Tie grid string Inverters, AC cabling, AC distribution box Plant AC 
Energy meter, Load energy manager and Data acquisition system.

Pl provide us the working principle for load energy manager which shall be installed in 
ACDB.

The load energy meter measurement should be read as "energy meter".

126 Annexure 1-
General 

Technical 
requirement

s

5 of 
23

5 5.1.2.x All fasteners shall be of stainless steel of grade SS 304. We would like to propose GI bolts with 5.6 grade for structure assembly and stainless steel 
bolts of SS 304 grade for module mounting bolts, pl confirm.

Existing clause of the RFP to prevail.

127 Annexure 1-
General 

Technical 
requirement

s

5 of 
23

5 5.1.2.vii The support structure design & foundation shall be designed to withstand wind speed up to 150 
kmph.

Shall we design the module mounting system as per windzones according to IS875 Part III, 
Pl confirm 

Existing clause of the RFP to prevail.

128 Annexure 1-
General 

Technical 
requirement

s

9 of 
23

5 5.1.6.vii Support structure should withstand wind loading up to 200km/hrs. Shall we design the module mounting system as per windzones according to IS875 Part III, 
Pl confirm 

 Refer to response against Query at Sr. No: 23

129 Annexure 1-
General 

Technical 
requirement

s

5 of 
23 & 
9 of 
23

5 5.1.2.vii & 
5.1.6.vii

The support structure design & foundation shall be designed to withstand wind speed up to 150 
kmph.  & Support structure should withstand wind loading up to 200km/hrs.

Pl confirm which clause to follow for module mounting structure design  Refer to response against Query at Sr. No: 23

130 Annexure 1-
General 

Technical 
requirement

s

5 of 
23

5 5.1.3.i The array junction boxes shall be dust, vermin & waterproof & made of FRP/ABS plastic. Each solar 
shall be provided with fuses/DC string circuit breakers, DC array disconnect switch of adequate 
rating to protect the solar arrays from accidental short circuit.

We would like to propose junction box of CRCA/polycarbonate material-Pl confirm Existing clause of the RFP to prevail.
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131 Annexure B- 
Indicative 

site 
drawings

13 to 
15 of 

23

Annexure B-Indicative site drawings Pl provide us the drawings of roof layout and building elevation and overall campus layout 
for preparing the module layputs and estimate the plant capacities

Refer to response against query at Sr. no. 7

132 Annexure B- 
Indicative 

site 
drawings

13 to 
15 of 

23

Annexure B-Indicative site drawings Pl provide the location of electrical room of existing LT panel for solar power evcuation and 
recommended space provision to place our ACDB.

Refer Annexure- II, revised electrical scheme                                                                                     

133 Section V 7 of 
32

2 2.3 Manesar Data Center and Bengaluru Data Centre Complex: The UIDAI has three building in each
complex known as utility, Data centre (referred as DC Block) and Non-Data center (referred as NDC
Block). Solar Photo Voltaic (referred as SPV) installation indicates areas identified and details
provided in below tables. The estimations have been arrived based on the respective location
available on site for the Grid connected Solar Power Generating Plant sizing. Indicative Plant Space
and sizing is tabulated as below.

Pl confirm the existance of car parking structure or bidder should provide the parking 
structure suitable for solar module mounting. Pl provide us soil test report for foundation 
design.

Structure for solar module mounting is in bidder's scope

134 Annexure 1-
General 

Technical 
requirement
s & section 
IV-part 1 

technical bid 
submission 

form & 
section V 

schedule of 
requirement

4 & 2 & 
3.1.2.5 

(point 3.vi.b)

Bill of material 
(Page 22 of 23) 

& Page 23 of 
31 & Page 12 

of 32

Pl confirm the exact consideration of power optimizer. Refer to response against query at Sr. no. 54

135 Annexure 1-
General 

Technical 
requirement

s

8 of 
23

5 5.1.4.5.i PV modules frames that are to be installed on roof terrace top Fixed RCC block, the supporting 
structure shall be bolted into the embedded bolts of the blocks without disturbing the 
waterproofing work slab.

Based on maxium solar power generated capacity, the ACDB bus bar ratings shall be 
selected & it is sufficient for solar power evcaution. Pl consider our recommendation.

Existing clause of the RFP to prevail.

136 Annexure 1-
General 

Technical 
requirement

s

5 of 
23

5 5.1.4.5.iv  The structure shall be designed to allow easy replacement of any module & shall be in line with the 
site requirements.

We would like to propose fixed PCC blocks as foundation for module mounting structure of 
RCC flat roof, pl confirm

Existing clause of the RFP to prevail.

137 Annexure 1-
General 

Technical 
requirement

s

5 of 
23

5 5.1.2.v The array structure should be fabricated out of hot dipped galvanized MS angles (120 
micron)/Aluminum channel of suitable size angle not less than 50 x 50 x 5 & strength. However the 
metallic portion exposed after cutting/ drilling may be treated with cold zinc paint to prevent 
rusting at those locations.

We would like to use hot dip galvanised cold formed structure with minimum galavinized as 
per IS 277, pl confirm

Existing clause of the RFP to prevail.

138 Annexure 1-
General 

Technical 
requirement

5 of 
23

5 5.1.2.xi The mounting structure steel shall be as per latest IS 2062: 1992 and galvanization of the 
mounting structure shall be in compliance of latest IS 4759.

We would like to use cold formed structural steel as per IS 513: 2008/IS 811: 187 and the 
galavinized shall be in complaince of latest IS 277, pl confirm

Existing clause of the RFP to prevail.

139 Section III 13 of 
38

9 9.11  Adherence to safety procedures, rules regulations and restriction Whether the video surveillace with recording is required only at the entry to the site or for 
the complete area of the solar PV installation at each location. Pl provide clarity.

In solar power plant generating area

140 Annexure 1-
General and 

technical 
requirement 

against 
section-IV

22 of 
23 

again
st 23 
of 31

Bill of 
material 
against 

requirement 
compliance

4 against power 
optimizer

Whether the power optimizer requirement is 1 per panel or 1 per 2 module. Refer to response against Query at Sr. no.: 54

141 Section V 8 of 
32

3 3.2.ii Develop detailed design & drawings based on preliminary concepts & reports. Provide minimum 2
(two) valid & final Grid connected Solar Power Generating Plant layout options to UIDAI for
consideration.

Whether 2 valid and final grid conencted solar power generating plant layout options have 
to be provided in total or for each location., i.e. Manesar and Bengaluru

Two valid and final solution for each location as per the clause 3.2 (ii) of section-V. This is required during 
design phase after the award of contract to selected bidder

142 General For lanscape and car park, the structure is in client scope, pl confirm Refer to response against query at Sr. no. 133

143 Genaral Request to provide all the structural drawing for landscape and car park. Refer to response against query at Sr. no. 16

144 As per clause no. 19, Bidder should have an annual turn over of at least 20 Crore. Our 
Parent company M/s Harsha engineers ltd is achieved a turn over of more than Rs. 100 
Crore for the last three financial year.

Existing clause of the RFP to prevail

145 The Bidder should have successfully implemented                                                
 a. At least two grid connected solar power generating plant projects, each of minimum   
cumulative 300 KWp or above at one single site in last three years as on date of opening of bid.   
OR     b. At last one grid connected solar power generated plant project minimum cimulative 600 
KWp or above at one single stage in last three years as on date of opening of bid                                  

300 kWp is the cummulative capacity of two power plants or each plant should be 300 kWp Existing clause of the RFP to prevail, which is "At least two grid connected solar power generating plant 
,each of minimum cumulative capacity of 300 KWp"
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